

State Bar of California Website Redesign RFP Analysis

1. Executive Summary

What is the client trying to achieve?

The State Bar of California is seeking proposals from qualified vendors to completely redesign, modernize, and host its primary public-facing websites:

- calbar.ca.gov
- statebarcourt.ca.gov

What business problem are they solving?

The current digital infrastructure lacks optimal mobile responsiveness, requires a more intuitive user experience (UX) for a diverse public audience, needs modernization of its visual identity, and must strictly adhere to evolving accessibility laws. The existing content layout also needs optimization to help users find critical regulatory and public services efficiently.

What is the overall project objective?

To deliver a visually appealing, secure, highly performant, mobile-optimized, and fully compliant (WCAG 2.1 AA / ADA) web ecosystem backed by a robust Content Management System (CMS) that simplifies content publishing for internal teams.

2. Client Information

Organization Name: The State Bar of California

Industry/Domain: Public Sector / Judicial Branch Agency / Legal Regulation

Background Information

Created in 1927 by the California Legislature and integrated into the state Constitution in 1960, the State Bar is a public corporation operating under the judicial branch. It licenses and regulates nearly 300,000 attorneys, making it the largest unified state bar in the United States. It operates administrative offices in Los Angeles and San Francisco.

3. Project Scope

Included Work

- Discovery, stakeholder engagement, and user research
- Information Architecture (IA), wireframing, UX/UI design, and visual brand modernization
- CMS evaluation, recommendation, implementation, and configuration
- Content strategy, migration planning, and execution from the legacy environment
- Frontend and backend web development
- Implementation of comprehensive sitewide and database-specific search solutions
- Comprehensive accessibility, performance, and security testing
- Provisioning of cloud hosting, DNS services, and automated backup infrastructure
- Staff training and handoff documentation

Expected Deliverables

- Project discovery report and finalized timeline
- Site maps, wireframes, and responsive UI design prototypes
- Fully functional staging and production environments for both websites
- Fully migrated content assets
- Configured cloud-hosting environment with active SSL certificates and automated backup policies
- CMS user guides and operational training sessions for internal administrators

Explicit Exclusions

The RFP excludes redesign implementation, site hosting, and DNS services for the separate Contact Center Application as a Service platform referenced elsewhere in the document. However, hosting and DNS services remain in scope for the primary websites.

4. Functional Requirements

Responsive UX/UI

- Mobile-first design
- Compatibility across smartphones, tablets, and desktops

Content Management System

- Permission-based workflows
- WYSIWYG editing
- Version control
- Multi-user publishing workflows

Search Functionality

- Fast sitewide search
- PDF indexing
- Structured content indexing
- Document discovery capabilities

Multilingual Support

- Translation integrations
- Support for localized content

Media Management

- Embedded videos
- Accessible image galleries
- Document downloads
- Public notices

News and Alert Publishing

- Homepage alerts
 - Press releases
 - Public announcements
 - Program-specific communications
-

5. Technical Requirements

Technology Requirements

- Modern enterprise-grade CMS recommendation and implementation

Infrastructure Requirements

- Fully managed cloud hosting
- Development environment
- Staging environment
- Production environment
- 99.9% uptime SLA
- Automated scalability
- Continuous performance optimization

Integration Requirements

- Internal databases
- Legacy applications
- Payment systems
- Public lookup tools

Security Requirements

- SSL/TLS encryption
- DDoS protection
- Web Application Firewall (WAF)
- Automated vulnerability scanning
- Secure CMS authentication

Compliance Requirements

- WCAG 2.1 Level AA
 - ADA Title II
 - California Government Code Section 11135
-

6. Timeline and Milestones

Key Dates

Milestone	Date
Proposal Submission Deadline	April 15, 2024, 3:00 PM
Expected Contract Award	On or before May 22, 2024
Project Start	On or before May 22, 2024
Project End	Not specified
Go-Live Date	Not specified

Additional Notes

The initial contract term begins on or before May 22, 2024, with annual renewal options based on performance.

7. Budget and Commercial Information

Budget

Not explicitly stated.

Pricing Expectations

Vendors must provide itemized pricing for:

- Software licensing
- Design and development effort
- Content migration
- Training
- Ongoing hosting
- Maintenance and support

Payment Terms

- Milestone-based invoicing
- Net-30 payment cycle
- Payment upon formal acceptance of deliverables

Cost Constraints

- Fixed-fee implementation pricing
- Separate recurring operational costs

Contract Duration

Initial term beginning May 22, 2024, with extension options for hosting and support services.

8. Resource Requirements

The following roles are required to successfully execute the project:

Role	Responsibilities
Project Manager	Delivery oversight, scheduling, stakeholder coordination, risk management
Business Analyst / UX Researcher	Discovery workshops, user research, information architecture

Role	Responsibilities
Frontend Developer	Responsive UI development and accessibility implementation
Backend Developer	CMS setup, integrations, APIs, backend services
QA Engineer / Accessibility Specialist	Functional testing, accessibility validation, compliance audits
DevOps Engineer	Infrastructure, CI/CD, hosting, backups, deployment automation

9. Risks and Challenges

Technical Risks

- Large-scale content migration
- Legacy database integration
- SEO preservation
- Broken links and document references

Timeline Risks

- Public-sector review and approval delays

Staffing Risks

- Availability of qualified accessibility experts

Compliance Risks

- WCAG 2.1 AA certification failures
- Legal exposure due to accessibility non-compliance

Operational Risks

- DNS cutover challenges
- Website downtime during migration

10. Evaluation Criteria

Evaluation Area	Description
Technical Capabilities	CMS architecture, scalability, hosting approach, security framework

Evaluation Area	Description
Experience and Qualifications	Public-sector experience, migrations, accessibility expertise
Cost Proposal	Pricing competitiveness and completeness
Administrative Preferences	DVBE certification and state compliance incentives

11. Proposal Submission Requirements

Required Proposal Sections

1. Executive Summary and Technical Approach
2. Vendor Qualifications and Corporate Profile
3. Key Personnel Resumes
4. Detailed Work Plan
5. Resource Allocation Matrix
6. Itemized Cost Proposal
7. Administrative Forms
8. Conflict of Interest Documentation
9. Non-Disclosure Agreements

Submission Method

- Electronic submission via email
- Non-editable PDF format

Submission Contact: Sunly.Yap@calbar.ca.gov

Required Certifications

- California DVBE certification (if applicable)

Required Company Qualifications

- Demonstrated experience with comparable projects
- Client references
- Professional liability insurance
- Errors and omissions insurance

12. Information Useful for AI Agents

CEO Agent

Strategic Importance

This is an enterprise-scale public procurement opportunity with the largest state bar association in the United States.

Proposal Positioning

Focus on:

- Trust
 - Accessibility
 - Transparency
 - Public service impact
-

CTO Agent

Architecture Priorities

- Enterprise CMS
- Secure integrations
- Scalable cloud infrastructure
- Permission-based governance

Security Priorities

- 99.9% uptime
- WAF protection
- Automated backups
- Disaster recovery

Compliance Priority

Achieve and maintain WCAG 2.1 Level AA compliance.

PM Agent

Project Approach

- Discovery-first methodology
- Defined approval gates

- Agile sprint execution
- Strong stakeholder management

Critical Milestones

- Proposal deadline: April 15, 2024
 - Contract start: May 22, 2024
-

CFO Agent

Financial Considerations

- Fixed-fee implementation
- Clearly separated recurring costs
- Protect hosting and support margins

Cash Flow Considerations

- Net-30 payment cycle
 - Milestone-based invoicing
-

HR Agent

Staffing Priorities

Secure:

- Accessibility Specialist
- Senior UX/UI Designer
- Public-sector experienced project personnel

Ensure resumes are available for proposal submission.

13. Structured JSON Output

```
{
  "rfp_meta": {
    "organization_name": "The State Bar of California",
    "rfp_title": "Website Redesign",
    "submission_deadline": "2024-04-15T15:00:00-07:00",
    "expected_award_date": "2024-05-22",
    "contact_email": "Sunly.Yap@calbar.ca.gov"
  }
}
```

```
    },  
    "project_overview": {  
      "objective": "Completely redesign, modernize, and host public-facing web  
properties to maximize accessibility, responsiveness, and user discovery.",  
      "target_domains": [  
        "calbar.ca.gov",  
        "statebarcourt.ca.gov"  
      ],  
      "business_problem": "Legacy platforms suffer from suboptimal mobile  
execution, challenging user journeys, and require complete updates to meet  
strict modern accessibility mandates."  
    }  
  }  
}
```