

Transportation Agency for Monterey County (TAMC)

Enterprise Resource Planning (ERP) Software System

Structured RFP Analysis

1. Executive Summary

Client Objective

TAMC seeks to procure and implement a modern Enterprise Resource Planning (ERP) system to manage integrated Finance and Human Capital Management (HCM) operations.

Business Problem

The agency currently relies on multiple disconnected systems including:

- QuickBooks (Accounts Payable, Accounts Receivable, Payroll, General Ledger, Cashiering)
- Intuit Timesheets
- Paper-based purchasing workflows
- Microsoft Excel tracking spreadsheets

These fragmented systems create inefficiencies, duplicate effort, manual processes, and operational risk.

Project Goal

Implement a centralized ERP platform that:

- Eliminates manual workflows
 - Reduces operational inefficiencies
 - Improves reporting and visibility
 - Integrates Finance and HR operations
 - Supports future organizational growth
-

2. Client Information

Organization

Transportation Agency for Monterey County (TAMC)

Industry

Public Sector / Government Transportation Planning

Background

TAMC is a state-designated regional transportation planning agency serving Monterey County, California.

Governance Structure

- 23-member Board of Directors
- Representatives from 12 cities
- 5 County Supervisorial Districts
- 6 Ex-Officio Agencies

Workforce

- 17 Full-Time Employees
 - 3 Part-Time Employees
-

3. Project Scope

Included Services

The selected vendor will provide:

- Software licensing
- Business process discovery
- System configuration
- Data conversion and migration
- User onboarding
- Training services
- Project management
- Interface and integration development
- System testing
- Ongoing maintenance and support

Expected Deliverables

ERP Solution

- Fully configured Finance and HCM system

Data Migration

- Conversion of historical data from legacy systems

Integrations

- Implementation of required interfaces and APIs

Training

- User manuals
- Training videos
- End-user training sessions

Project Management

- Monthly project status reports

Deployment

- Production deployment
- Final acceptance and sign-off

Exclusions

Hardware procurement is not included, although vendors must provide infrastructure sizing recommendations if on-premises deployment is proposed.

4. Functional Requirements

Financial Management

General Ledger

- Multi-fund accounting
- Approximately 7 active funds
- Approximately 800 active accounts

Bank Reconciliation

- Automated reconciliation processes
- Centralized bank account support

Budgeting

- Operating budgets
- Salary budgets
- Capital budgets
- Draft and Final budget versions
- Approximately \$9.83 million annual budget
- 70 budget units

Project & Grant Accounting

- 60 active projects/programs
- 23 active grants

Purchasing & Procurement

- Digital requisition workflow
- Approximately 600 purchase orders annually

Accounts Payable

- 201 active vendors
- 620 invoices annually
- 496 checks annually

Employee Reimbursements

- Approximately 93 claims annually
- 3 employee credit cards

Accounts Receivable & Cash Receipts

- 200 cash receipt transactions annually
- 400 AR invoices annually
- 75 customer records

Fixed Assets

- 25 active assets
- Approximately 5 additions annually
- Approximately 5 retirements annually

Reporting

- Standard reports

- Ad hoc reporting
 - Executive dashboards
-

Human Capital Management (HCM)

Human Resources

- Employee records management
- Personnel action tracking
- FMLA management
- Wage administration

Benefits Administration

- 18 enrolled employees
- 11 benefit plans

Time & Attendance

- Digital timesheets
- Work element tracking

Payroll

- Biweekly payroll processing
 - 22 direct deposit accounts
-

5. Technical Requirements

Architecture Requirements

Vendors must disclose:

- Programming languages
 - Operating systems
 - Database Management Systems (DBMS)
-

Integration Requirements

Banking

US Bank

- BAI file imports
- Positive Pay exports
- ACH exports
- Wire transfer exports

Finance

Microsoft Excel

- Budget imports
- Budget exports

IRS

- 1099 exports
- 1096 exports

CalCards

- Purchasing card imports

myCalPERS

- Retirement export files

Communications

Microsoft Office 365 / Outlook

- SMTP email integration

APIs

REST APIs

- External system integrations
 - Scheduled data exchange
-

Security Requirements

Identity Management

Microsoft Entra Integration:

- Single Sign-On (SSO)
 - Multi-Factor Authentication (MFA)
-

Compliance Requirements

Accessibility

- WCAG 2.1 Compliance

Government Requirements

- Caltrans cost proposal standards
 - California Government Code Section 12990
 - California Code of Regulations Section 8103
 - Labor Code Section 1725.5
-

6. Timeline & Milestones

Milestone	Date
RFP Release	October 29, 2025
Vendor Questions Due	November 12, 2025
Responses to Questions	November 19, 2025
Proposal Submission Deadline	December 11, 2025
Shortlist Selection	January 2026
Demonstrations & Reference Checks	January–February 2026
Tentative Award	February–March 2026
Contract Negotiations	March–April 2026
Board Approval	April 22, 2026
Project Start	May–June 2026
Estimated Completion	June 2027

7. Budget & Commercial Information

Budget

Implementation Budget

\$300,000

Annual Support Budget

\$75,000

Funding Source

- Local agency reserves
- No federal funding

Pricing Requirements

Vendors must separate:

One-Time Costs

- Licensing
- Configuration
- Implementation
- Training
- Travel

Recurring Costs

- Maintenance
- Support
- Annual subscriptions

Payment Terms

- Monthly invoicing in arrears
- Based on accepted deliverables
- Invoice submission within 45 days

Billing Email: accountspayable@tamcmonterey.org

8. Resource Requirements

Required Roles

Project Manager

- Project governance
- Reporting
- Stakeholder management

Business Analyst / Solution Architect

- Requirements gathering
- Process redesign

Data Conversion Specialist

- Legacy system migration

Integration Developer

- API and interface implementation

QA Engineer

- Testing and validation

DevOps / Security Engineer

- Infrastructure and authentication

Training Lead

- User training
- Documentation

9. Risks & Challenges

Technical Risks

- Legacy system integration complexity
- Data mapping errors
- Banking interface compatibility

Timeline Risks

- One-year implementation window
- Dependency on data migration quality

Staffing Risks

- Small TAMC workforce
- Limited availability for testing and training

Compliance Risks

- WCAG accessibility compliance requirements

Operational Risks

- Business disruption during migration from QuickBooks and Excel
-

10. Evaluation Criteria

Category	Points
Specific Approach	45
Relevant Experience	15
References	15
Cost	15
Firm Profile & Team	10
Total	100

Key Insight

Technical approach carries the highest weight at 45%.

Cost represents only 15% of the evaluation score.

11. Proposal Submission Requirements

Submission Method

Digital submission via email.

Contact

Ryan Bigelow Contracts & Grants Coordinator

Email: ryan@tamcmonterey.org

Subject Line: ERP Software System

Required Deliverables

Proposal PDF

- Cover Letter
- Executive Summary
- Qualifications
- Exceptions
- Architecture
- Implementation Plan
- Certifications

Appendix A Workbook

- Functional Requirements Matrix

Appendices B-J

- References
 - Vendor Information
 - Pricing Worksheets
-

12. Strategic Insights for Proposal Teams

CEO Focus

- Quality outweighs price
- Technical approach drives success

- Public board approval requires strong credibility

CTO Focus

- Microsoft Entra integration
- Cloud-first architecture
- Secure API framework
- QuickBooks migration strategy

PM Focus

- Monthly reporting mandatory
- Prioritize Finance modules early
- Deliver within 12-month implementation window

CFO Focus

- Stay within \$300K implementation cap
- Annual support under \$75K
- No subcontractor markups permitted

HR Focus

- Support 21 named users
- ADA-compliant training materials required
- Strong onboarding and change-management plan needed

13. Structured Metadata Summary

Organization

Transportation Agency for Monterey County (TAMC)

Project

Enterprise Resource Planning Software System

Budget

- Implementation: \$300,000
- Annual Support: \$75,000

Duration

Approximately 12 Months

Users

- 13 Concurrent Users
- 21 Named Users

Key Integrations

- Microsoft Entra
- US Bank
- CalCards
- myCalPERS
- IRS
- Microsoft Excel
- Office 365

Evaluation Weighting

- Approach: 45%
- Experience: 15%
- References: 15%
- Cost: 15%
- Team: 10%